Seasonal Shutdown
There shall be no separate payment for the Work described below.  Costs for all Work completed under this special provision shall be deemed to be included in the tender prices for the items requiring the Work.
Prior to the Contractor suspending operations for seasonal shutdown annually the following Work shall be completed on the roadways on which construction operations have commenced and which are to remain open to public traffic:

a) The road shall be paved with a minimum of one lift of binder course of asphalt.
b) All structures, including valve boxes, shall be adjusted to the binder asphalt elevation.
c) All vehicle and pedestrian facilities shall be ramped to binder asphalt elevation with temporary asphalt for the entire width of the depression to conform to AODA standards. The temporary asphalt shall be removed prior to the next lift of asphalt being placed., 
d) Entrances shall be restored to allow for winter maintenance and positive drainage.
e) Temporary pavement markings shall be applied where required. This includes all pavement marking required for intersection control and centre lane demarcation. 
f) The 0.45m horizontal area adjacent to newly constructed sidewalk and/or curb shall be graded such that there is a maximum of 25mm vertical drop.
When the Contractor has performed Work which did not comply with the applicable restrictions:

a) The Contractor shall be responsible for any additional costs incurred by the Owner in maintaining the roadway in a condition satisfactory for the travelling public during seasonal shutdown, this excludes the costs of applying de-icing salts, abrasives, and snow-plowing operations; and

b) The Contractor shall be responsible at their costs for any necessary repair works following the seasonal shutdown prior to commencing any new work.
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