

MINUTES OF THE TENDER OPENING COMMITTEE MEETING
*** UNOFFICIAL BID RESULTS**

Committee Room C-21
2nd Floor, Tom Davies Square
2013-03-25
Commencement: 2:30 p.m.
Adjournment: 2:40 p.m.

M. COPPO, SUPPLIES AND SERVICES CO-ORDINATOR IN THE CHAIR

Present: T. Sweeney, Accountant; C. Mathieu, Director of Environmental Services; L. Poulin, Facilities Management Coordinator; D. Shelsted, Director of Roads; T. Gunn, Secretary to the Manager of Supplies & Services/Purchasing Agent

CONTRACT GDD13-3, TENDER FOR THE OPERATION OF LANDFILL SITES & WASTE TRANSFER STATIONS

Tenders for Contract GDD13-3, for the Operation of Landfill Sites & Waste Transfer Stations were received from the following bidders:

Bidders	TOTAL Option 1 (excl. HST)	TOTAL Option 2 (excl. HST)	TOTAL Option 3 (Excl. HST)
Pioneer Construction Inc.	\$4,370,547.77	\$2,705,580.09	\$754,522.29
William Day Construction Ltd.	\$3,839,238.00	\$2,340,955.70	\$403,369.75
BM Metals Services Inc.	NB	\$2,750,659.17	\$378,262.11

The foregoing tenders were turned over to the Supplies & Services Co-Ordinator for review.

CONTRACT CDD13-11 REQUEST FOR PROPOSAL FOR FOOD SERVICES AT THE TOM DAVIES SQUARE COMPLEX

Proposals for Contract CDD13-11, for Food Services at the Tom Davies Square Complex were received from the following Proponents:

Proponents

VIP Catering & Janitorial Services
Two Pizza & Wings

The foregoing proposals were turned over to the Supplies & Services Co-Ordinator for review.

T.O.C. 2013-03-26 (1)

CONTRACT ISD12-18 TENDER FOR WINTER OPERATIONS SNOW PLOWING SERVICES

Tenders for Contract ISD12-18, for Winter Operations Snow Plowing Services were received from the following bidders:

<u>Bidder</u>	<u>Total Part A (excl. HST)</u>	<u>Total Part B (excl. HST)</u>	<u>Total Part A & B (excl. HST)</u>
Pioneer Construction	\$2,200,000.00	\$4,000,000.00	\$6,200,000.00
R.M. Belanger Limited	\$3,200,000.00	\$3,187,500.00	\$6,387,500.00

The foregoing tenders were turned over to the Supplies & Services Co-Ordinator for review.

Chairman

Secretary

T.O.C. 2013-03-26 (2)